ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 I 5
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:
] EP~-W-10-056
04/19/2011 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0035 PR-OSWER-11-00376 Tracy Atagi
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD Task Order -Project Officer

US Environmental Protection Agency
Superfund/RCRA Regional Procurement

One Potomac Yard
2777 S Crystal Drive

"Operations Tel: 703-308-8672

1200 Pennsylvania Ave, NW c.CITY ' d. STATE | . 2IP cODE
Washington DC 20460 Crystal City VA [22202-3553
7.T0: 1. SHIP VIA

a. NAME OF CONTRACTOR

ICF INCORPORATED, L.L.C.

8. TYPE OF ORDER

b. COMPANY NAME

¢. STREET ADDRESS
9300 LEE HIGHWAY

d.CITY e. STATE
FAIRFAX VA

f. ZIP CODE
220316050

[a. PurcHASE b. DELIVERY

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please fumish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA

10. REQUISITIONING OFFICE

See Schedule ORCR
11. BUSINESS CLASSIFICATION (Check appropriate box(es)} 12.F.0.B. POINT
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED D g. SF;\\QEEEB Destination
J o. women-ownED [ e. HUBZone [] f. EMERGING SMALL VETERAN-
BUSINESS OWNED
13. PLACE OF 14. GOVERNMENT B/L NO. 15, DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE §Date)
a. INSPECTION b. ACCEPTANCE 01/02/201
Destination Destination
17. SCHEDULE (See reverse for Refections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(2) (b () (d) (e) 6} (9)
DUNS Number: 072648579
All terms and conditions of contract
EP-W-10-056 are hereby incorporated by
reference. The contractor shall perform
services in accordance with the attached
SOW and their proposal dated April 14, 2011.
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. }L‘&L
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $99,585.00 '
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US bEnvironmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (D143-02) 170)
109 TW Alexander Drive GRAND
TOTAL
C.CITY 3. STATE | e. 2P CODE $99,585.00 4
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) }

23. NAME (Typed)

Lynette Gallion
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 4/2008)
Prescribed by GSAFAR 43 CFR 53.213(e)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
04/19/2011 |EP-W-10-056

ORDER NO.
0035

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT ) QUANTITY
ACCEPTED
(4] (g)

0001

TOPO: Tracy Atagi Max Expire Date:
01/02/2013

Admin Office:

SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

Period of Performance: 04/19/2011 to
04/18/2012 :

DSW Proposed Rule and EJ Analysis
Task Order Ceiling Amount

Incremental funding in the amount of
$49,742.00 is hereby allocated to this task
order. The incremental funding is subject
to the Limitation of Funds clause 52.232-22.

The task order ceiling amount of $99,585.00
is a not to exceed amount that the
contractor exceeds at their own risk.

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP011-00
1 BFY: 11 EFY: 12 Fund: B Budget Org:
31H Program (PRC): 301DAl1C Budget
(BOC) : 2585 DCN - Line ID:
1131HMP011-001

Funding Flag: Complete

Funded: $49,742.00

The obligated amount of award: $49,742.00.
The total for this award is shown in box
17(i).

99,585.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$99,585.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 472006)
Presciibed by GSA FAR (48 CFR) 53.213()



Revisions to the Definition of Solid Waste Environmental Justice Analysis
Task Order Statement of Work

Background

On October 30, 2008, EPA published a change to the hazardous waste regulations entitled
Revisions to the Definition of Solid Waste, also known as the “DSW rule.” The DSW rule
creates specific conditions for recycling hazardous secondary materials. On January 29, 2009,
the Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule,
arguing that the revised regulations are unlawful and that they increase threats to public health
and the environment without producing compensatory benefits and, therefore, should be
repealed. In particular, the petition disagrees with the Agency’s findings that the rule would have
no adverse environmental impacts, including no adverse impact to minority or low-income
communities.

EPA will propose revisions to the Definition of Solid Waste (DSW) rulemaking that EPA
promulgated in October 2008 to address concerns raised by the Sierra Club, as well as other
environmental organizations. Under a settlement agreement with the Sierra Club that has been
filed with the D.C. Circuit Court of Appeals, EPA has committed to a proposed rule on or before
June 30, 2011 and to take final action on the proposed rulemaking on or before December 31,
2012.

The main goal for the June 2011 proposal will be to re-examine the 2008 DSW final rule to
determine if any changes are needed to ensure that the rule, as implemented, encourages
reclamation in a way that protects human health and the environment from the mismanagement
of discarded hazardous secondary materials. Of particular concern are the potential adverse
impacts to minority and low-income communities.

Supported by a previous work assignment (EPA Contract No. EP-W-07-003, WA 3-78), EPA
completed a draft environmental justice (EJ) analysis, which then underwent peer review
conducted under a separate task order (EPA Contract EP-W-10-055, Task Order EP-G11S-
00004). The purpose of this Task Order is to revise the draft EJ analysis in response to peer
review and other comments.

Task 1: Revised EJ Analysis for Proposal

The contractor shall provide support for revising the draft DSW EJ analysis in preparation for its
use as a support document for the DSW re-proposal, scheduled to be signed June 30, 2011.

At minimum, the revised draft will address comments intended to improve the clarity, readability
and completeness of the narrative. See attached Definition of Solid Waste (DSW)
Environmental Justice Analysis Summary of Specific Revisions to the Analysis Suggested by
Peer Reviewers for a guideline of EPA’s initial response to specific peer review comments.
After reading the peer review comments and EPA’s initial response, the contractor shall meet
with EPA to discuss the specific revisions needed. Additional revisions may occur in response
to comments received by EPA during interagency review, but for task planning purposes, EPA
does not anticipate revising the quantitative demographic analysis itself prior to proposal, unless
an unexpected critical error is discovered in the analysis.




Task 2: Evaluation of Comments

The contractor shall provide support for evaluating the public comments on the draft DSW EJ
analysis prepared under Task 1. The contractor should not start this task unless given direction -
to do so by the TOCOR.

EPA will provide the contractor with copies of the public comments on the draft EJ analysis and
10-20 sets of substantive public comments are anticipated on the EJ analysis. The contractor
shall review and summarize the comments, including a technical evaluation of whether the
suggested revisions are (1) appropriate and feasible, and (2) are likely to have the potential to
change the overall results of the analysis. This evaluation will also include those peer review
comments that EPA decided to defer consideration until after the proposal. See attached
Definition of Solid Waste (DSW) Environmental Justice Analysis Summary of Specific Revisions
to the Analysis Suggested by Peer Reviewers.

Task 3: Revised EJ Analysis for Final Rule

The contractor shall provide support for revising the draft DSW EJ analysis prepared under
Task 1 in response to public comments, in preparation for its use as a support document for the
new DSW final rule, scheduled to be signed December 31, 2012. Task 3 shall not begin until
EPA develops the DSW final rule, expected to begin in 2012 after evaluation of the public
comments. The contractor should not start this task unless given direction to do so by the
TOCOR.

After EPA has reviewed and approved the summary and evaluation of the public comments, the
contractor shall revise the draft EJ analysis to address the comments as directed by EPA. At
minimum, this revision is expected to include an update of the demographic analysis to reflect
the change in facilities that notify under the 2008 DSW rule.

Deliverable Schedule

Four weeks after task order is awarded, but

Task 1 Revised draft DSW EJ analysis no later than May 27, 2011.

Two weeks after receiving EPA or OMB

Task 1 Final draft DSW EJ analysis comments on first draft, but no later than
June 13, 2011. .

Task 2 Summary and evaluation of Three weeks after receiving copies of the

comments public comments.

Two months after EPA approval of comment

Task 3 Revised draft DSW EJ analysis summary and evaluation.

Two months after receiving EPA comments
Task 3 Final draft DSW EJ analysis on revised draft, but no later than December
3, 2012.




TECHNICAL DIRECTION

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting
Officer's Representative (TOCOR) will provide Technical Direction during performance of this
task order. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements;
fills in details; completes the general description of work; shifts emphasis among work
areas or tasks; and -

(2) Evaluation and acceptance of reports or other deliverables.

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not
have the authority to issue Technical Direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other express terms or conditions of the contract or task order.

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in
writing within five (5) calendar days after oral issuance.

PERIOD OF PERFORMANCE OF TASK ORDER

In accordance with section B.3 “PERIOD OF THE CONTRACT" of Contract #EP-W-10-056:
Task Orders may be placed at any point during the stated period of the contract. Individual
orders will have unique periods of performance which may include optional periods. No task

order may have a period of performance that goes longer than 365 days beyond the end of the
period of this contract.

The period of performance for task order #0035 under Contract #EP-W-10-056 is to be awarded
with a base period of one (1) year and one (1) option period of 259 days.

Contract #EP-W-10-
056, TO #35 Begin Date | End Date
Base Period 4/19/2011 | 4/18/2012
Option Period 1 4/19/2012 | 1/2/2013




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
1] 5

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 04/20/2011

6. ISSUED BY CODE |gRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I SRRPOD
SRRPOD SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code)

ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY
FAIRFAX VA 220316050

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

% |10A MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

0035

10B. DATED (SEE ITEM 13)

CODE (72648579 FACILITY CODE

04/19/2011
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Ois extended,  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Items 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRAGT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
. OTHER (Specify fyps of modffication and authority)
E. IMPORTANT: Contractor Xis not,  [Jis required to sign this document and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

TOPO: Tracy Atagi Max Expire Date: 01/02/2013

The purpose of this modification is to extend the period of performance from 04/18/2012 to
01/02/2013 at no additional cost. In addition to remove the section "Period of Performance
of Task Order" on page 5 of the statement of work. All other terms and conditions remain

the same.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print}

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Lynette Gallion

15B. CONTRACTOR/OFFERCR

(Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

(Signature of Contracting Officer)

16C. DATE SIGNED

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-10-056/0035/001 2 5
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(7) (B) (C) (D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Other Administrative
Action
Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $99,585.00
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 04/19/2011 to 01/02/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Revisions to the Definition of Solid Waste Environmental Justice Analysis
Task Order Statement of Work

Background

On October 30, 2008, EPA published a change to the hazardous waste regulations entitled
Revisions to the Definition of Solid Waste, also known as the “DSW rule.” The DSW rule
creates specific conditions for recycling hazardous secondary materials. On January 29, 2009,
the Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule,
arguing that the revised regulations are unlawful and that they increase threats to public health
and the environment without producing compensatory benefits and, therefore, should be
repealed. In particular, the petition disagrees with the Agency'’s findings that the rule would have
no adverse environmental impacts, including no adverse impact to minority or low-income
communities.

EPA will propose revisions to the Definition of Solid Waste (DSW) rulemaking that EPA
promulgated in October 2008 to address concerns raised by the Sierra Club, as well as other
environmental organizations. Under a settlement agreement with the Sierra Club that has been
filed with the D.C. Circuit Court of Appeals, EPA has committed to a proposed rule on or before
June 30, 2011 and to take final action on the proposed rulemaking on or before December 31,
2012.

The main goal for the June 2011 proposal will be to re-examine the 2008 DSW final rule to
determine if any changes are needed to ensure that the rule, as implemented, encourages
reclamation in a way that protects human health and the environment from the mismanagement
of discarded hazardous secondary materials. Of particular concern are the potential adverse
impacts to minority and low-income communities.

Supported by a previous work assignment (EPA Contract No. EP-W-07-003, WA 3-78), EPA
completed a draft environmental justice (EJ) analysis, which then underwent peer review
conducted under a separate task order (EPA Contract EP-W-10-055, Task Order EP-G11S-
00004). The purpose of this Task Order is to revise the draft EJ analysis in response to peer
review and other comments.

Task 1: Revised EJ Analysis for Proposal

The contractor shall provide support for revising the draft DSW EJ analysis in preparation for its
use as a support document for the DSW re-proposal, scheduled to be signed June 30, 2011.

At minimum, the revised draft will address comments intended to improve the clarity, readability
and completeness of the narrative. See attached Definition of Solid Waste (DSW)
Environmental Justice Analysis Summary of Specific Revisions to the Analysis Suggested by
Peer Reviewers for a guideline of EPA’s initial response to specific peer review comments.
After reading the peer review comments and EPA’s initial response, the contractor shall meet
with EPA to discuss the specific revisions needed. Additional revisions may occur in response
to comments received by EPA during interagency review, but for task planning purposes, EPA
does not anticipate revising the quantitative demographic analysis itself prior to proposal, uniess
an unexpected critical error is discovered in the analysis.




Task 2: Evaluation of Comments

The contractor shall provide support for evaluating the public comments on the draft DSW EJ
analysis prepared under Task 1. The contractor should not start this task unless given direction
to do so by the TOCOR.

EPA will provide the contractor with copies of the public comments on the draft EJ analysis and
10-20 sets of substantive public comments are anticipated on the EJ analysis. The contractor
shall review and summarize the comments, including a technical evaluation of whether the
suggested revisions are (1) appropriate and feasible, and (2) are likely to have the potential to
change the overall results of the analysis. This evaluation will also include those peer review
comments that EPA decided to defer consideration until after the proposal. See attached
Definition of Solid Waste (DSW) Environmental Justice Analysis Summary of Specific Revisions
to the Analysis Suggested by Peer Reviewers.

Task 3: Revised EJ Analysis for Final Rule

The contractor shall provide support for revising the draft DSW EJ analysis prepared under
Task 1 in response to public comments, in preparation for its use as a support document for the
new DSW final rule, scheduled to be signed December 31, 2012. Task 3 shall not begin until
EPA develops the DSW final rule, expected to begin in 2012 after evaluation of the public
comments. The contractor should not start this task unless given direction to do so by the
TOCOR.

After EPA has reviewed and approved the summary and evaluation of the public comments, the
contractor shall revise the draft EJ analysis to address the comments as directed by EPA. At
minimum, this revision is expected to include an update of the demographic analysis to reflect
the change in facilities that notify under the 2008 DSW rule.

Deliverable Schedule

Four weeks after task order is awarded, but

Task 1 Revised draft DSW EJ analysis no later than May 27, 2011.

Two weeks after receiving EPA or OMB

Task 1 Final draft DSW EJ analysis comments on first draft, but no later than
June 13, 2011.

Task 2 Summary and evaluation of Three weeks after receiving copies of the

comments public comments.

Two months after EPA approval of comment

Task 3 Revised draft DSW EJ analysis summary and evaluation.

Two months after receiving EPA comments
Task 3 Final draft DSW EJ analysis on revised draft, but no later than December
3, 2012.




TECHNICAL DIRECTION

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting
Officer's Representative (TOCOR) will provide Technical Direction during performance of this
task order. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements;
fills in details; completes the general description of work; shifts emphasis among work
areas or tasks; and

(2) Evaluation and acceptance of reports or other deliverables.

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not
have the authority to issue Technical Direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order,

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other express terms or conditions of the contract or task order.

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in
writing within five (5) calendar days after oral issuance. ’



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 09/01/2011 PR-OSWER-11-00730
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE ISRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (%) 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C. .
9300 LEE HIGHWAY ' 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
. X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056
0035
10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 04/19/2011
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation Is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $11,158.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify fype of modification and authority)
E. IMPORTANT: Contractor Xis not, [Ois required to sign this document and return __—1_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
The purpose of this modification is to add incremental funds in the amount of $11,158.00,

which hereby brings the total amount obligated from $49,742.00 to $60,900.00. The FAR
52.232-22 Limitation of Funds clause is hereby incorporated by reference. Incremental
funding is subject to the Limitation of Funds clause.

The task order ceiling amount of $99,585.00 is a not to exceed amount that the contractor

exceeds at their own risk.

All other terms and conditions remains unchanged and in full force and effect.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-056/0035/002 2 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(») (B) (C} |D) (E) (F)

TOPO: Tracy Atagi Max Expire Date: 01/02/2013
LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $11,158.00
New Total Obligated Amount for this Award:
$60,900.00

Incremental Funded Amount changed: from
$49,742.00 to $60,500.00

Buyer changed from Manuela Meyer
to Marshand Boone

Contracting Officer changed from Lynette Gallion
to Rayna Brown

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $11,158.00
Incremental Funded Amount changed from $49,742.00
to $60,900.00

NEW ACCOUNTING CODE ADDED:
Account code:
11-12-B-31H-301DA1C-2585-1131HMP019-001
Beginning FiscalYear 11
Ending Fiscal Year 12
Fund (Appropriation) B
Budget Organization 31H
Quantity: O

Amount: $11,158.00
Percent: 11.2045

Subject To Funding: N

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (D143-02)

109 TW Alexander Drive

Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2011 to 04/18/2012
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-056/0035/002 3 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
Change Item 0001 to read as follows (amount shown
is the total amount):
DSW Proposed Rule and EJ Analysis
0001 Task Order Ceiling Amount 199,585.00

Incremental funding in the amount of $49,742.00
is hereby allocated to this task order. The
incremental funding is subject to the Limitation
of Funds clause 52.232-22.

The task order ceiling amount of $99,585.00 is a
not to exceed amount that the contractor exceeds
at their own risk.

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP011~-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DAl1C Budget (BOC): 2585 DCN - Line ID:
1131HMP011-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP019-001

Funding Flag: Partial

Funded: $11,158.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO|. (If applicable)
003 09/02/2011
6.1SSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I SRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) (x) |2A- AMENDMENT OF SOLICITATION NO.

ICF INCORPORATED, L.L.C.

9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050

% |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

0035
10B. DATED (SEE ITEM 13)
CODE 72648579 FACILITY CODE 04/19/2011
11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specily type of modification and authority)
E. IMPORTANT: Contractor Xlisnot, [Jis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579 v
The purpose of this modification is for an administrative correction to the period of

. performance. The period of performance in the contract authoring system was inadvertently
recorded as ending on 04/18/2012 under modification 002 of this task order. The period of
performance is hereby reverted back to the correct period of performance of 04/19/2011 to

01/02/2011.

All other terms and conditions remains unchanged and in full force and effect.

TOPO: Tracy Atagi Max Expire Date: 01/02/2013
LIST OF CHANGES:

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable .
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE = OF
EP-W-10-056/0035/003 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A7) (B) () (D) (E) (F)

Reason for Modification : Other Administrative
Action

Period Of Performance End Date changed from
18-APR-12 to 02-JAN-13

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 04/19/2011 to 01/02/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C PR-OSWER-12-00331
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (if other than item 6) CODE |SRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code}) (x) 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
% 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

0035

10B. DATED (SEE ITEM 13)
CODE (72648579 |FA°'L'TY°°DE 04/19/2011

1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (f required) Net Increase: $38, 685.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dats, etc.) SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

5. OTHER (Specily fype of modification and authonity)
X 52.232-20 Limitation of Cost

E. IMPORTANT: Contractor Klisnot.  [Jis required to sign this document and retumn 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

TOPO: Tracy Atagi Max Expire Date: 01/02/2013

The purpose of this modification is to obligate incremental funding in the amount of
$38,685. This increases the total amount obligated for this award from $60,900, by $38,685
to $99,585. Thus, this award is now fully funded. This modification also makes an
administrative change (see below). All other terms and conditions remain unchanged.
LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Award: $99,585.00

Obligated Amount for this Modification: $38,685.00

Continued ... .
Except as provided herein, all terms and conditions of the document referenced in ftem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Lynette Gallion

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable '
FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0035/004

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEMNO.
(R)

SUPPLIES/SERVICES
(B)

QUANTITY JUNIT

(C)

(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Contracting Officer changed from Rayna Brown to
Lynette Gallion.

CHANGES FOR LINE ITEM NUMBER: 1
Description changed from Task Order Ceiling Amount

Incremental funding in the amount of $49,742.00
is hereby allocated to this task order. The
incremental funding is subject to the Limitation
of Funds clause 52.232-22.

The task order ceiling amount of $99,585.00 is a
not to exceed amount that the contractor exceeds
at their own risk.

NEW ACCOUNTING CODE ADDED:
Account code:
12-13-B-31H-302DA1-2585-1231HMP008-001
Beginning FiscalYear 12
Ending Fiscal Year 13
Fund (Appropriation) B
Budget Organization 31H
Quantity: O
Amount: $38,685.00
Percent: 38.84621
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2011 to 01/02/2013

Change Item 0001 to read as follows(amount shown
is the total amount):

DSW Proposed Rule and EJ Analysis

Task Order Ceiling Amount
Continued

99,585.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W~10-056/0035/004 3 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

The incremental funding is subject to the
Limitation of Funds clause 52.232-22.

The task order ceiling amount of $99,585.00 is a
not to exceed amount that the contractor. exceeds
at their own risk.

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP011-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN -~ Line ID:
1131HMP011-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP019-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31H-302DA1-2585-1231HMP008-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31H Program (PRC):
302DAl1 Budget (BOC): 2585 DCN - Line ID:
1231HMP008-001

Funding Flag: Partial

Funded: $38,685.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 | 2

2. AMENDMENT/MODIFICATION NO.

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. (If applicable)

005 See Block 16C
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE ISRRPOD
SRRPOD SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement

Operations
1200 Pennsylvania Ave, NW
Washington DC 20460

Operations

Washington DC 20460

1200 Pennsylvania Ave, NW

US Environmental Protection Agency
Superfund/RCRA Regional Procurement

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY
FAIRFAX VA 220316050

(x) 9A. AMENDMENT OF SOLICITATION NO.

98. DATED (SEE ITEM 11)

X [EP-W-10-056
0035

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE 072648579

FACILITY CODE

04/19/2011

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Ois extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTAER (Specify fype of modification and authority)
X 52.232-22 Limitation of Funds
E.IMPORTANT: Contractor Xlis not, [Dis required to sign this document and retumn 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

TOPO: Tracy Atagi Max Expire Date: 01/02/2013
The purpose of this correction mod is to remove the following text that appeared on page 2

of Modification 4:

"Incremental funding in the amount of $49,472.00 is hereby allocated to this task order.
The incremental funding is subject to the Limitation of funds clause 52.232-22."

This text was mistakenly included on Modification 4. This task order remains fully funded
at $99,585. All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Lynette Gallion

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

158. CONTRACTOR/OFFEROR

15C. DATE SIGNED

{Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET( o 16 _056/0035/005 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © |o (E) (F)

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711

Period of Performance: 04/19/2011 to 01/02/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE P AGIE °FI PAGES

4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16C PR-SRRPOD-13-00296
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than item 6€) CODE l
SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Cods) ) 9A. AMENDMENT OF SOLICITATION NO.

ICF INCORPORATED, L.L.C.

9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)

FAIRFAX VA 220316050

% |19A-MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

0035

10B. DATED (SEE ITEM 13}
CODE (72648579 FACILITY CODE 04/19/2011

1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or () By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. 1f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $32,539.07
See Schedule :

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. -

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X By Mutual Agreement of the Parties

D. OTHER (Specify fype of modification and authority)

E. IMPORTANT: Contractor Ois not, [X)is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: Revisions to the Definition of Solid Waste (DSW) Environmental Justice

(EJ) Analysis
The purpose of this bilateral modification is as follows:

(1) To make an obligation adjustment for the purpose of payment adjustments;
(2) To shift funds from Option Period 2 of task order no. EP-G115-00022 (via modification

no. 14) using DCN no. PDP003 under contract no. EP-W-10-056 to the Base Period of this task

order;
(3) To modify the total task order funding/obligation ceiling amount; and

Continued ... )
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 104, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|. . .0 16_056/0035/006 2 4
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

(4) To modify the total task order ceiling
amount; and
(5) To make administrative changes.

This modification is administrative in nature, as
it is to shift funds in the amount of $32,539.07
using DCN no. PDP003 from Option Period 2 of
EP-G115-00022 to the Base Period of this task
order in order to facilitate payment adjustments.

The total task order obligation/funding ceiling
is hereby $132,124.07. However, since this action
is solely for the purposes of making payment
adjustments, the amount for which the Contractor
is not authorized to exceed remains at
$99,585.00. The Contractor exceeds at its own
risk.

Contracting Officer changed from Lynette Gallion
to Rayna Brown

This is a non-severable task order.

All other terms and conditions remain unchanged
and in full force and effect.
TOPO: Tracy Atagi Max Expire Date: 01/02/2013

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Total Amount for this Modification: $32,539.07
New Total Amount for this Version: $132,124.07
New Total Amount for this Award: $132,124.07
Obligated Amount for this Modification: $32,539.07
New Total Obligated Amount for this Award:
$132,124.07

Incremental Funded Amount changed: from
$60,900.00 to $132,124.07

CHANGES FOR LINE ITEM NUMBER: 1
Description changed from Task Order Ceiling Amount

Total Amount changed from $99,585.00 to
$132,124.07

Obligated Amount for this modification: $32,539.07
Incremental Funded Amount changed from $99,585.00
to $132,124.07

CHANGES FOR DELIVERY LOCATION: OSWER/ORCR
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0035/006

PAGE OF

NAME OF OFFERCR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY JUNIT

(C)

(D)

UNIT PRICE
(E)

AMOUNT
(¥)

0001

Amount changed from $99,585.00 to $132,124.07

NEW ACCOUNTING CODE ADDED:
Account code:
11-12-B-31P-301DA1C-2585---1131PDP003-001
Beginning FiscalYear 11
Ending Fiscal Year 12
Fund (Appropriation) B
Budget Organization 31P
Program (PRC) 301DAlC
Budget (BOC) 2585

Job # (Site/Project)

Cost Organization
DCN-LineID 1131PDP0O03-001
Quantity: 0

Amount: $32,539.07
Percent: 32.67467

Subject To Funding: N

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2011 to 01/02/2013

Change Item 0001 to read as follows{amount shown
is the total amount):

DSW Proposed Rule and EJ Analysis
Task Order Ceiling Amount

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP011-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DAl1C Budget (BOC): 2585 DCN - Line ID:
1131HMP011-001

Funding Flag: Complete

Funded: $0.00

Accounting Info: .
11-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP019-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:

Continued ...

132,124.07

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-056/0035/006 4 4
NAME OF OFFEROR OR CONTRAGCTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT _ UNIT PRICE AMOUNT
() (B) (C) |D) (E) (F)

12-13-B-31H-302DA1-2585-1231HMP008-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31H Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231HMP008-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
11-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP003-001

Funding Flag: Complete

Funded: $32,539.07

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

4 I 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item €) CODE I
SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

ICF INCORPORATED, L.L.C.

9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)

FAIRFAX VA 220316050

« |19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

0035
10B. DATED (SEE {TEM 13)
CODE 072648579 FACILITY CODE 04/19/2011
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$32,539.07
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X By Mutual Agreement of the Parties

D. OTHER (Specfy type of modification and authonty)

1 copies to the issuing office.

E. IMPORTANT: Contractor Ois not, [X]is required to sign this document and return

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
Task Order Title: Revisions to the Definition of Solid Waste (DSW) Environmental Justice

(EJ) Analysis
The purpose of this bilateral modification is as follows:

(1) To make an obligation adjustment for the purpose of payment adjustments;

(2) To shift funds from the Base Period of this task order to Option Period 2 of task order
no. EP-G115-00022 (via modification no. 15) using DCN no. HMP008 under contract no.
EP-W-10-056;

-(3) To modify the total task order funding/obligation ceiling amount; and

Continued ...
Except as provided herein, a!l terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
06/04/2013
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-10-056/0035/007 2 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (©) D) (E) (F)

(4) To modify the total task order ceiling amount.

This modification is administrative in nature, as
it is to shift funds in the amount of $32,539.07
using DCN no. HMP008 from the Base Period of this
task order to Option Period 2 of EP-G115-00022 to
in order to facilitate payment adjustments.

The total task order obligation/funding ceiling
is hereby reduced by $32,539.07 from $132,124.07
to 99,585.00, which the Contractor is not
authorized to exceed. The Contractor exceeds at
its own risk.

The total task order ceiling price is hereby
reduced by $32,539.07 from $132,124.07 to
99,585.00.

This is a non-severable task order.

All other terms and conditions remain unchanged
and in full force and effect.

TOPO: Tracy Atagi Max Expire Date: 01/02/2013
LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: -$32,539.07
New Total Amount for this Version: $99,585.00
New Total Amount for this Award: $99,585.00
Obligated Amount for this Modification:
-$32,539.07

New Total Obligated Amount for this Award:
$99,585.00

Incremental Funded Amount changed: from
$132,124.07 to $99,585.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $132,124.07 to
$99,585.00

Obligated Amount for this modification:
-$32,539.07

Incremental Funded Amount changed from
$132,124.07 to $99,585.00

CHANGES FOR ACCOUNTING CODE:
12-13-B-31H-302DA1-2585---1231HMP008-001
Account code changed from
12-13-B-31H-302DA1-2585-1231HMP008-001 to
12-13-B-31H-302DA1-2585---1231HMP008-001
Amount changed from $38,685.00 to $6,145.93
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0035/007

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO
(A7)

SUPPLIES/SERVICES
(B)

QUANTITY JUNIT

(<)

(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Percent changed from 38.84621 to 4.65164

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2011 to 01/02/2013

Change Item 0001 to read as follows(amount shown
is the total amount):

DSW Proposed Rule and EJ Analysis
Task Order Ceiling Amount

Accounting Info: s
11-12-B-31H-301DA1C-2585-1131HMP011-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP011-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-12-B-31H-301DA1C~2585-1131HMP019-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP019-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31H-302DA1-2585~-~-1231HMP008-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31H Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231HMP008~001

Funding Flag: Partial

Funded: -$32,539.07

Accounting Info:
11-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP003-001

Funding Flag: Partial

Funded: $0.00

99,585.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
008 See Block 16C PR-SRRPOD-13-00313
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Codej} x) 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
0300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056
0035
10B. DATED (SEE ITEM 13)
CODE 72648579 FACILITY CODE 04/19/2011
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT |
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference |
to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (f required) Net Decrease: -$6,145.83
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. .

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of the Parties
D. OTHER (Specily lype of modification and authority)

E. IMPORTANT: Contractor Ois not, [XJis required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
Task Order Title: Revisions to the Definition of Solid Waste (DSW) Environmental Justice

(EJ) Analysis
The purpose of this bilateral modification is as follows:

(1) to de-obligate $6,145.83 using DCN No. 1231HMP0O08 and
(2) to modify the obligation/funding ceiling.

The obligation/funding ceiling is hereby reduced by $6,145.83, from $99,585.00 to
$93,439.17, which the Contractor is not authorized to exceed. The Contractor exceeds this
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA ) 16C. DATE SIGNED

{Signature of Contracting Officer)

(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-10-056/0035/008 2 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C)y [D) (E) (F)
amount at its own risk. This task order is
hereby incrementally funded.
All other terms and conditions remains unchanged
and in full force and effect.
| TOPO: Tracy Atagi Max Expire Date: 01/02/2013
LIST OF CHANGES: )
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$6,145.83
New Total Obligated Amount for this Award:
$93,439.17
Incremental Funded Amount changed: from
$99,585.00 to $93,439.17
CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: -$6,145.83
Incremental Funded Amount changed from $99,585.00
to $93,439.17
CHANGES FOR ACCOUNTING CODE:
12-13-B-31H-302DA1-2585--~1231HMP008-001
Percent changed from 4.65164 to 6.17154
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 04/19/2011 to 01/02/2013
Change Item 0001 to read as follows(amount shown
is the total amount):
DSW Proposed Rule and EJ Analysis
0001 Task Order Ceiling Amount 99,585.00

Accounting Info:
11-12-B-31H-301DA1C-2585---1131HMP011-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP011-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31H Program (PRC):
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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CONTINUATION SHEET EP-W-10-056/0035/008 3 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
() (B) () D) (E) (F)

301DA1C Budget (BOC): 2585 DCN - Line ID:
1131HMP019-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31H-302DA1-2585---1231HMP008-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31H Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231HMP008-001

Funding Flag: Partial

Funded: -$6,145.83

Accounting Info:
11-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP003-001

Funding Flag: Partial

Funded: $0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 5§3.110



